THEXRA ENTERPRISE SOLUTIONS

SOLUTION PROPOSAL

Client: Metro Urban Development Authority

Project: Metro Urban Development Authority - Government Solution Proposal

Date: October 9, 2026

1. Executive Summary

This executive proposal outlines the deployment of Interactive Display — THEXRA View (Government Edition) for Metro Urban Development Authority to solve critical operational bottlenecks.

2. Client Challenge

Metro Urban Development Authority faces significant communication friction in Government public zoning reviews because physical foam scale models and static 2D PDF blueprints fail to convey spatial proportions, shadow analysis, and civil infrastructure impacts to non-technical stakeholders, resulting in protracted deliberations and repeated revision requests.

3. Project Objectives

Deploy an intuitive visualization solution to accelerate public zoning approval cycles by 50% and reduce design revision rounds for 1-50 active City council & Urban planners within 3-6-months.

4. Proposed Solution

THEXRA View replaces physical foam scale models and static 2D PDF blueprints with a large-format multi-touch interactive review console, enabling city council members and the public to dynamically explore 3D infrastructure layouts, simulate environmental impacts, and evaluate zoning variances collaboratively.

5. User Experience

Intuitive spatial interface engineered specifically for City council & Urban planners (1-50 active users), accelerating user onboarding and minimizing operational learning curves.

6. Solution Architecture

Centralized interactive touch presentation architecture rendering real-time 3D civil infrastructure models for public council chambers.

7. Scope of Work

Delivery of customized THEXRA platform to automate Physical foam scale models and static 2D PDF blueprints for Metro Urban Development Authority.

8. Deliverables

Configured THEXRA View software build
Operational chamber guide
Council presentation templates

9. Implementation Plan

Phase 1: Discovery & Architecture
Phase 2: Spatial Customization
Phase 3: Integration & Testing
Phase 4: Final Deployment

10. Timeline

3-6-months

11. Assumptions

1. Key stakeholder availability for bi-weekly milestone sign-offs.
2. Sandbox environment API credentials provided during Phase 1.

12. Optional Add-ons

1. Premium 24/7 SLA Technical Support
2. Advanced Custom Analytics Dashboard
3. On-Site Staff Training Workshops

13. Next Steps

Schedule a 30-minute technical scoping review for Metro Urban Development Authority.