THEXRA ENTERPRISE SOLUTIONS

SOLUTION PROPOSAL

Client: Apex Global Festivals **Project:** Apex Global Festivals - Entertainment Solution Prop...

Date: October 12, 2...

1. Executive Summary

This executive proposal outlines the deployment of MR — THEXRA View (Entertainment Edition) for Apex Global Festivals to solve critical operational bottlenecks.

2. Client Challenge

Apex Global Festivals faces severe operational bottlenecks caused by relying on 2D stadium venue maps, paper stage schedules, and manual line-of-sight checks, which results in venue setup delays, main stage crowd congestion, and inflated production labor costs from physical staging trial-and-error.

3. Project Objectives

Achieve a 40% reduction in stage setup time, a 25% improvement in crowd throughput, and zero spatial design errors for 51-250 Event Operations Directors & Stage Production Crews within a 3-6-month deployment timeline.

4. Proposed Solution

THEXRA View digitizes physical staging by replacing paper schedules and 2D blueprints with spatially anchored Mixed Reality holographic overlays, enabling real-time line-of-sight verification, virtual stage pre-visualization, and dynamic crowd corridor planning directly on-site.

5. User Experience

Intuitive spatial interface engineered specifically for Event Operations Directors & Stage Production Crews (51-250 active users), accelerating user onboarding and minimizing operational learning curves.

© THEXRA. All rights reserved.

6. Solution Architecture

A Mixed Reality spatial computing architecture overlaying real-time 3D staging models, line-of-sight cones, and crowd egress simulations onto physical stadium environments.

7. Scope of Work

Delivery of customized THEXRA platform to automate 2D stadium venue maps, paper stage schedules, and manual line-of-sight checks. for Apex Global Festivals.

8. Deliverables

Configured THEXRA View application for Microsoft HoloLens 2
Centralized event operations web dashboard
Venue spatial asset library

9. Implementation Plan

Phase 1: Discovery & Architecture
Phase 2: Spatial Customization
Phase 3: Integration & Testing
Phase 4: Final Deployment

10. Timeline

3-6-months

11. Assumptions

1. Key stakeholder availability for bi-weekly milestone sign-offs.
2. Sandbox environment API credentials provided during Phase 1.

12. Optional Add-ons

1. Premium 24/7 SLA Technical Support
2. Advanced Custom Analytics Dashboard
3. On-Site Staff Training Workshops

© THEXRA. All rights reserved.

13. Next Steps

Schedule a 30-minute technical scoping review for Apex Global Festivals.

© THEXRA. All rights reserved.