THEXRA ENTERPRISE SOLUTIONS

SOLUTION PROPOSAL

Client: CyberDefense Naval Tr... **Project:** CyberDefense Naval Training - Government Solution ...

Date: October 12, 20...

1. Executive Summary

This executive proposal outlines the deployment of VR — THEXRA View (Government Edition) for CyberDefense Naval Training to solve critical operational bottlenecks.

2. Client Challenge

CyberDefense Naval Training faces severe throughput limitations due to constrained physical availability of actual naval warship bridge environments, where physical classroom tabletop exercises and static desktop software fail to provide realistic spatial immersion, multi-user stress conditioning, and rapid tactical decision-making practice.

3. Project Objectives

Double tactical decision-making practice hours while cutting facility setup costs by 50% for Naval Cadets & Bridge Commanders within 6-12-months.

4. Proposed Solution

Deploying an immersive virtual warship bridge simulation platform powered by THEXRA View that replaces tabletop exercises and static desktop software with high-fidelity, multi-station virtual tactical command scenarios.

5. User Experience

Intuitive spatial interface engineered specifically for Naval Cadets & Bridge Commanders (1-50 active users), accelerating user onboarding and minimizing operational learning curves.

© THEXRA. All rights reserved.

6. Solution Architecture

A high-fidelity immersive Virtual Reality training architecture delivering multi-cadet bridge simulation, tactical telemetry logging, and instructor evaluation capabilities for government defense operations.

7. Scope of Work

Delivery of customized THEXRA platform to automate Physical classroom tabletop exercises and static desktop software for CyberDefense Naval Training.

8. Deliverables

THEXRA View Government Edition VR application
Virtual Warship Bridge Simulation Asset Library
Instructor Operational Dashboard
Technical Administration and Maintenance Guide

9. Implementation Plan

Phase 1: Discovery & Architecture
Phase 2: Spatial Customization
Phase 3: Integration & Testing
Phase 4: Final Deployment

10. Timeline

6-12-months

11. Assumptions

1. Key stakeholder availability for bi-weekly milestone sign-offs.
2. Sandbox environment API credentials provided during Phase 1.

12. Optional Add-ons

1. Premium 24/7 SLA Technical Support
2. Advanced Custom Analytics Dashboard
3. On-Site Staff Training Workshops

© THEXRA. All rights reserved.

13. Next Steps

Schedule a 30-minute technical scoping review for CyberDefense Naval Training.

© THEXRA. All rights reserved.