THEXRA ENTERPRISE SOLUTIONS

SOLUTION PROPOSAL

Client: Landmark Dev **Project:** Landmark Dev Property Solution Proposal

Date: October 1...

1. Executive Summary

This executive proposal outlines the deployment of VR — THEXRA View (Property Edition) for Landmark Dev to solve critical operational bottlenecks.

2. Client Challenge

Landmark Dev encounters protracted commercial pre-leasing cycles due to reliance on conventional two-dimensional blueprints and non-interactive renderings, which fail to communicate spatial volume, view corridors, and premium architectural finishes to prospective corporate tenants.

3. Project Objectives

Compress the pre-construction leasing cycle by four months through interactive multi-user spatial property presentations for corporate brokers and prospective tenants within a four-month deployment window.

4. Proposed Solution

An enterprise-grade virtual showroom platform that transforms architectural BIM assets into high-fidelity, interactive 3D virtual environments, allowing corporate decision-makers to explore unbuilt office floors remotely with realistic light, scale, and customizable configurations.

5. User Experience

Intuitive spatial interface engineered specifically for Corporate Real Estate Brokers & Prospective Tenants (1-50 active users), accelerating user onboarding and minimizing operational learning curves.

© THEXRA. All rights reserved.

6. Solution Architecture

Cloud-streamed multi-user photorealistic virtual showroom integrating optimized architectural models with spatial collaboration and broker presentation tools.

7. Scope of Work

Deploy, configure, integrate, test, and deliver a turnkey virtual reality pre-leasing showroom for Landmark Dev's luxury commercial tower portfolio.

8. Deliverables

Optimized BIM-to-VR spatial scene package
Broker-guided multi-tenant presentation application
Integrated corporate leasing engagement analytics suite

9. Implementation Plan

Phase 1: Discovery & Architecture
Phase 2: Spatial Customization
Phase 3: Integration & Testing
Phase 4: Final Deployment

10. Timeline

3-6-months

11. Assumptions

1. Key stakeholder availability for bi-weekly milestone sign-offs.
2. Sandbox environment API credentials provided during Phase 1.

12. Optional Add-ons

1. Premium 24/7 SLA Technical Support
2. Advanced Custom Analytics Dashboard
3. On-Site Staff Training Workshops

© THEXRA. All rights reserved.

13. Next Steps

Schedule a 30-minute technical scoping review for Landmark Dev.

© THEXRA. All rights reserved.