THEXRA ENTERPRISE SOLUTIONS

SOLUTION PROPOSAL

Client: Metro Transit **Project:** Metro Transit Government Solution Propo...

Date: October 1...

1. Executive Summary

This executive proposal outlines the deployment of Digital Twin — THEXRA Digital Twin (Government Edition) for Metro Transit to solve critical operational bottlenecks.

2. Client Challenge

Municipal transit networks suffer from significant audit bottlenecks and compliance blind spots caused by disconnected field evaluations and delayed centralized administrative entry, exposing municipal rail infrastructure to increased safety hazards and regulatory tracking failures across regional corridors.

3. Project Objectives

Achieve a 50% acceleration in audit logging velocity and guarantee total compliance record integrity for 51-250 active field inspectors within a 7-week deployment window.

4. Proposed Solution

THEXRA replaces disconnected recordkeeping with a georeferenced municipal digital twin platform that captures field compliance data at the rail asset, automatically validating conditions against spatial models and synchronizing audit telemetry directly into regulatory databases.

5. User Experience

Intuitive spatial interface engineered specifically for Track Maintenance Inspectors (51-250 active users), accelerating user onboarding and minimizing operational learning curves.

© THEXRA. All rights reserved.

6. Solution Architecture

A secure, FedRAMP-aligned digital twin platform synchronizing field asset telemetry with a dynamic 3D rail corridor replica for automated municipal safety compliance.

7. Scope of Work

Deploy, configure, integrate, test, and deliver an enterprise-grade digital twin safety auditing system for Metro Transit.

8. Deliverables

Configured THEXRA Digital Twin platform
Field inspection mobile application package
Standard operating procedure documentation
Compliance audit reporting connector

9. Implementation Plan

Phase 1: Discovery & Architecture
Phase 2: Spatial Customization
Phase 3: Integration & Testing
Phase 4: Final Deployment

10. Timeline

1-3-months

11. Assumptions

1. Key stakeholder availability for bi-weekly milestone sign-offs.
2. Sandbox environment API credentials provided during Phase 1.

12. Optional Add-ons

1. Premium 24/7 SLA Technical Support
2. Advanced Custom Analytics Dashboard
3. On-Site Staff Training Workshops

© THEXRA. All rights reserved.

13. Next Steps

Schedule a 30-minute technical scoping review for Metro Transit.

© THEXRA. All rights reserved.