THEXRA ENTERPRISE SOLUTIONS

SOLUTION PROPOSAL

Client: Quantum Logistics Hub **Project:** Quantum Logistics Hub Training Solution Proposal

Date: October 19, 2...

1. Executive Summary

This executive proposal outlines the deployment of AR — THEXRA View (Training Edition) for Quantum Logistics Hub to solve critical operational bottlenecks.

2. Client Challenge

Quantum Logistics Hub experiences prolonged container vessel turnaround intervals and operational friction caused by reliance on paper-based bay manifests, static positioning plans, and verbal radio exchanges, which collectively increase cargo placement errors and impair yard crane efficiency.

3. Project Objectives

Attain a 35% reduction in vessel turnaround times and eliminate cargo misplacement errors across 51 to 250 port and yard crane operators within a 4.5-month implementation window.

4. Proposed Solution

Deploy an augmented reality spatial guidance system that replaces physical paper schematics with dynamic, real-time head-up digital overlays, directing crane positioning and container placement precisely across active terminal bays.

5. User Experience

Intuitive spatial interface engineered specifically for Port Operations & Yard Crane Operators (51-250 active users), accelerating user onboarding and minimizing operational learning curves.

© THEXRA. All rights reserved.

6. Solution Architecture

An enterprise AR architecture connecting industrial heads-up smart glasses with port terminal operating systems via secure edge gateways to deliver sub-second container telemetry and visual positioning guidance.

7. Scope of Work

Turnkey engineering deployment, integration, and validation of the customized THEXRA spatial platform for Quantum Logistics Hub.

8. Deliverables

Configured THEXRA View production application
Terminal Operating System integration module
Executive operational telemetry dashboard

9. Implementation Plan

Phase 1: Discovery & Architecture
Phase 2: Spatial Customization
Phase 3: Integration & Testing
Phase 4: Final Deployment

10. Timeline

3-6-months

11. Assumptions

1. Key stakeholder availability for bi-weekly milestone sign-offs.
2. Sandbox environment API credentials provided during Phase 1.

12. Optional Add-ons

1. Premium 24/7 SLA Technical Support
2. Advanced Custom Analytics Dashboard
3. On-Site Staff Training Workshops

© THEXRA. All rights reserved.

13. Next Steps

Schedule a 30-minute technical scoping review for Quantum Logistics Hub.

© THEXRA. All rights reserved.