THEXRA ENTERPRISE SOLUTIONS

SOLUTION PROPOSAL

Client: Vistas Cultural Heritage Trust

Project: Vistas Cultural Heritage Trust - Tourism Solution Proposal

Date: October 9, 2026

Edit, regenerate, delete, add, or save proposal snapshots below.

1. Executive Summary

This executive proposal outlines the deployment of Location-Based — THEXRA Spatial Guide (Tourism Enterprise Edition) for Vistas Cultural Heritage Trust to solve critical operational bottlenecks.

2. Client Challenge

In the Tourism sector, Vistas Cultural Heritage Trust faces significant operational bottlenecks characterized by "Low engagement and physical congestion at historic UNESCO ruins due to traditional static plaque guides.". This issue stems directly from reliance on Self-guided walking tours using audio headsets or paper brochures, which severely hampers throughput

3. Project Objectives

Transition Vistas Cultural Heritage Trust away from Self-guided walking tours using audio headsets or paper brochures by deploying an enterprise spatial ecosystem, specifically targeted to achieve "Increase tourist dwelling time by 40% and boost digital ticket upsells by 25%." for International Tourists & Museum Visitors (1000+) within a 1-3-months timeline.

4. Proposed Solution

Custom THEXRA Location-Based spatial framework designed specifically for Vistas Cultural Heritage Trust. It digitizes and automates Self-guided walking tours using audio headsets or paper brochures into an interactive, real-time spatial workflow that directly resolves "Low engagement and physical congestion at historic UNESCO ruins due to traditional static plaque

5. User Experience

Intuitive spatial interface engineered specifically for International Tourists & Museum Visitors (1000+ active users), accelerating user onboarding and minimizing operational learning curves.

6. Solution Architecture

Integrated cloud-native and spatial edge framework custom-engineered for Vistas Cultural Heritage Trust.

7. Scope of Work

Turnkey delivery of customized THEXRA platform engineered to eliminate Low engagement and physical congestion at historic UNESCO ruins due to traditional static plaque guides. for Vistas Cultural Heritage Trust.

8. Deliverables

THEXRA Spatial App Access
Admin Analytics Portal

9. Implementation Plan

Phase 1: Discovery & Architecture
Phase 2: Spatial Customization
Phase 3: Integration & Testing
Phase 4: Final Deployment

10. Timeline

1-3-months

11. Assumptions

1. Key stakeholder availability for bi-weekly milestone sign-offs.
2. Sandbox environment API credentials provided during Phase 1.

12. Optional Add-ons

1. Premium 24/7 SLA Technical Support
2. Advanced Custom Analytics Dashboard
3. On-Site Staff Training Workshops

13. Next Steps

Schedule a 30-minute technical scoping review with THEXRA architects and Vistas Cultural Heritage Trust leadership.