THEXRA ENTERPRISE SOLUTIONS

SOLUTION PROPOSAL

Client: UrbanHave Properties **Project:** UrbanHave Properties - Property Solution Proposal

Date: October 9, 2...

1. Executive Summary

This executive proposal outlines the deployment of Mobile/Web — THEXRA View (Property Edition) for UrbanHave Properties to solve critical operational bottlenecks.

2. Client Challenge

UrbanHave Properties faces operational strain as front desk staff manually answer calls and text messages for late-night minor maintenance issues like leaky taps and lost keys, causing severe staff overload and delaying urgent facility repairs.

3. Project Objectives

Resolve 60% of late-night tenant inquiries automatically and reduce response times from 4 hours to under 2 minutes for front desk worker and tenants within 3-6-months.

4. Proposed Solution

A responsive, cross-platform Mobile/Web self-service portal powered by THEXRA View that replaces manual phone calls and text messaging with automated interactive troubleshooting workflows and automated ticket triage.

5. User Experience

Intuitive spatial interface engineered specifically for Front desk worker and tenants (1-50 active users), accelerating user onboarding and minimizing operational learning curves.

6. Solution Architecture

Cloud-hosted cross-platform Mobile/Web application delivering automated self-help guides and real-time maintenance triage.

7. Scope of Work

Delivery of customized THEXRA platform to automate Manual pick up calls and reply text for UrbanHave Properties.

8. Deliverables

Tenant Mobile/Web Self-Service Application
Front Desk Operations Dashboard

9. Implementation Plan

Phase 1: Discovery & Architecture
Phase 2: Spatial Customization
Phase 3: Integration & Testing
Phase 4: Final Deployment

10. Timeline

3-6-months

11. Assumptions

1. Key stakeholder availability for bi-weekly milestone sign-offs.
2. Sandbox environment API credentials provided during Phase 1.

12. Optional Add-ons

1. Premium 24/7 SLA Technical Support
2. Advanced Custom Analytics Dashboard
3. On-Site Staff Training Workshops

13. Next Steps

Schedule a 30-minute technical scoping review for UrbanHave Properties.