THEXRA ENTERPRISE SOLUTIONS

SOLUTION PROPOSAL

Client: Precision Robotics Engi... **Project:** Precision Robotics Engineering - Manufacturing Solut...

Date: October 12, 20...

1. Executive Summary

This executive proposal outlines the deployment of AR — THEXRA View (Manufacturing Edition) for Precision Robotics Engineering to solve critical operational bottlenecks.

2. Client Challenge

Precision Robotics Engineering experiences significant manufacturing bottlenecks due to robotic arm calibration errors, where relying on manual dial indicator measurements and static paper calibration logs introduces human variance, slows line recovery, and drives up costly scrap metal waste.

3. Project Objectives

Achieve a 50% reduction in calibration cycles, a 20% reduction in material scrap, and eliminate unexpected downtime for 51-250 Automation Maintenance Engineers within a 3-6 month rollout.

4. Proposed Solution

THEXRA View replaces error-prone dial indicators and paper logs with hands-free augmented reality spatial overlays that guide technicians through sub-millimeter robotic arm alignment and record real-time telemetry instantly.

5. User Experience

Intuitive spatial interface engineered specifically for Automation Maintenance Engineers (51-250 active users), accelerating user onboarding and minimizing operational learning curves.

© THEXRA. All rights reserved.

6. Solution Architecture

An enterprise AR-assisted calibration architecture running on industrial smart glasses that synchronizes spatial computer vision measurements with centralized manufacturing quality records.

7. Scope of Work

Delivery of customized THEXRA platform to automate Manual dial indicator measurements and static paper calibration logs. for Precision Robotics Engineering.

8. Deliverables

Configured THEXRA View client application
Maintenance engineering digital guide package
Quality assurance reporting dashboard

9. Implementation Plan

Phase 1: Discovery & Architecture
Phase 2: Spatial Customization
Phase 3: Integration & Testing
Phase 4: Final Deployment

10. Timeline

3-6-months

11. Assumptions

1. Key stakeholder availability for bi-weekly milestone sign-offs.
2. Sandbox environment API credentials provided during Phase 1.

12. Optional Add-ons

1. Premium 24/7 SLA Technical Support
2. Advanced Custom Analytics Dashboard
3. On-Site Staff Training Workshops

© THEXRA. All rights reserved.

13. Next Steps

Schedule a 30-minute technical scoping review for Precision Robotics Engineering.

© THEXRA. All rights reserved.