THEXRA ENTERPRISE SOLUTIONS

SOLUTION PROPOSAL

Client: Urban Metro Logistics **Project:** Urban Metro Logistics - Training Solution Proposal

Date: October 12, 2...

1. Executive Summary

This executive proposal outlines the deployment of AR — THEXRA Spatial Vision (Training Enterprise Edition) for Urban Metro Logistics to solve critical operational bottlenecks.

2. Client Challenge

In the Training sector, Urban Metro Logistics faces significant operational bottlenecks characterized by "Inefficient warehouse order picking routes leading to missed dispatch deadlines and worker fatigue.". This issue stems directly from reliance on Handheld barcode scanners and printer paper pick-sheets, which severely hampers throughput and scales errors.

3. Project Objectives

Transition Urban Metro Logistics away from Handheld barcode scanners and printer paper pick-sheets by deploying an enterprise spatial ecosystem, specifically targeted to achieve "35% increase in order picking speed and 99.8% inventory picking accuracy." for Warehouse Logistics Crew (251-1000) within a 3-6-months timeline.

4. Proposed Solution

Custom THEXRA AR spatial framework designed specifically for Urban Metro Logistics. It digitizes and automates Handheld barcode scanners and printer paper pick-sheets into an interactive, real-time spatial workflow that directly resolves "Inefficient warehouse order picking routes leading to missed dispatch deadlines and worker fatigue.".

5. User Experience

Intuitive spatial interface engineered specifically for Warehouse Logistics Crew (251-1000 active users), accelerating user onboarding and minimizing operational learning curves.

© THEXRA. All rights reserved.

6. Solution Architecture

Integrated cloud-native and spatial edge framework custom-engineered for Urban Metro Logistics.

7. Scope of Work

Turnkey delivery of customized THEXRA platform engineered to eliminate Inefficient warehouse order picking routes leading to missed dispatch deadlines and worker fatigue. for Urban Metro Logistics.

8. Deliverables

THEXRA Spatial App Access
Admin Analytics Portal

9. Implementation Plan

Phase 1: Discovery & Architecture
Phase 2: Spatial Customization
Phase 3: Integration & Testing
Phase 4: Final Deployment

10. Timeline

3-6-months

11. Assumptions

1. Key stakeholder availability for bi-weekly milestone sign-offs.
2. Sandbox environment API credentials provided during Phase 1.

12. Optional Add-ons

1. Premium 24/7 SLA Technical Support
2. Advanced Custom Analytics Dashboard
3. On-Site Staff Training Workshops

© THEXRA. All rights reserved.

13. Next Steps

Schedule a 30-minute technical scoping review with THEXRA architects and Urban Metro Logistics leadership.

© THEXRA. All rights reserved.