THEXRA ENTERPRISE SOLUTIONS

SOLUTION PROPOSAL

Client: PulseSurge Medical **Project:** PulseSurge Medical Healthcare Solution Proposal

Date: October 15, ...

1. Executive Summary

This executive proposal outlines the deployment of AR — THEXRA Make (Healthcare Edition) for PulseSurge Medical to solve critical operational bottlenecks.

2. Client Challenge

PulseSurge Medical faces critical quality variability and elevated deviation rates during sterile operating room instrument staging, driven by reliance on printed documentation and passive video training that fail to provide real-time cognitive guidance during intricate medical equipment assembly.

3. Project Objectives

Deploy an interactive digital guidance solution across 251-1000 surgical technicians to decrease setup deviations by 40% and accelerate technician qualification cycles by 25% within a 4-month timeframe.

4. Proposed Solution

THEXRA Make replaces static physical binders with hands-free, heads-up spatial work instructions that project step-by-step verification overlays and component checks directly onto the surgical preparation field.

5. User Experience

Intuitive spatial interface engineered specifically for Surgical Technicians (251-1000 active users), accelerating user onboarding and minimizing operational learning curves.

© THEXRA. All rights reserved.

6. Solution Architecture

A hands-free augmented reality guidance architecture running on cleanroom-sanitizable smart headsets connected via zero-trust hospital Wi-Fi to a compliant electronic instruction repository.

7. Scope of Work

Turnkey engineering deployment, integration, and validation of the customized THEXRA spatial platform for PulseSurge Medical.

8. Deliverables

Configured THEXRA Make Healthcare application package
High-fidelity spatial instruction asset database
Centralized surgical telemetry reporting portal
FDA/HIPAA compliant trace documentation

9. Implementation Plan

Phase 1: Discovery & Architecture
Phase 2: Spatial Customization
Phase 3: Integration & Testing
Phase 4: Final Deployment

10. Timeline

3-6-months

11. Assumptions

1. Key stakeholder availability for bi-weekly milestone sign-offs.
2. Sandbox environment API credentials provided during Phase 1.

12. Optional Add-ons

1. Premium 24/7 SLA Technical Support
2. Advanced Custom Analytics Dashboard
3. On-Site Staff Training Workshops

© THEXRA. All rights reserved.

13. Next Steps

Schedule a 30-minute technical scoping review for PulseSurge Medical.

© THEXRA. All rights reserved.